PEANNING & DESIGN, LLC

212 W. Ninth Street ® Tyler, Texas 75701 ¢ (903) 597-6606
P.T. Cole Park
Addendum #4
Wednesday, November 2, 2022

TO: ALL HOLDERS OF CONSTRUCTION DOCUMENTS & CONTRACT DOCUMENTS

Your attention is directed to the following interpretations of, changes in, and additions to Contract
Specifications for the P.T. Cole Park.

1. Section 5 of the City of Tyler, Texas - CIP Contract was not previously included. The attached
Section 5 pages should be included following Section 4 and preceding the Bid Proposal. The Bid
Summary should be included following the Bid Proposal.

END OF ADDENDUM



CITY OF TYLER, TEXAS —CIP CONTRACT REvisiON DATE: 05.14.2021

Section 5 PROPOSAL

Proposal for
CIP Contract
to
The City of Tyler, Texas

Date of Bid:

The undersigned, as bidder, in compliance with CITY’S Notice To Bidders for construction of:

City of Tyler Bid Number: #23-011
Project Name: PT COLE PARK

for the City of Tyler, Smith County, Texas, declares that the only person or parties interested in
this proposal as principals are those named herein, that this proposal is made without collusion
with any other person, firm, or corporation, that he has carefully examined the form of contract,
Instructions to Bidders, specifications, and the plans therein referred to, and has carefully
examined the locations, conditions, and classes of materials of the proposed work; and agrees
that he will provide all the necessary labor, machinery, tools, apparatus, and other items
incidental to construction, and will do all the work and fumish all the materials called for in the
contract and specifications in the manner prescribed therein and according to the requirements of
the Engineer as therein set forth, for the following unit prices.

It is understood that the following quantities of work to be done at unit prices are approximate
only, and are intended principally to serve as a guide in evaluating bids.

It is further agreed that the following quantities of work to be done at unit prices and materials to
be furnished may be increased or decreased as may be considered necessary, in the opinion of
the Engineer, to complete the work fully as planned and contemplated, and that all quantities of
work, whether increased or decreased are to be performed at the unit prices set forth below
exceptas provided for in the specifications.

It is further agreed that lump sum prices may be increased by change order to cover additional
work ordered by the Engineer, but not when on the plans or required by the specifications, or in
accordance with the General Conditions and Special Conditions and requirements. Similarly,
they may be decreased to cover deletion of work so ordered.

It is further agreed that the unit and lump sum prices shall be shown in words and figures for
each item listed in this proposal, and in the event of discrepancy, the words shall control, and
should the bid price on any item be completely omitted, the proposal will be considered
incomplete, and the proposal will be disqualified. Itis understood and agreed that the work is to
be completed in full either:

1) within thirty, (30) working days after the date specified in the written Notice to

Proceed, or

2) [ onorbefore the mandatory completion date of Enter mandatory completion date,

subject to such extensions of time as are provided by the General Conditions.
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CITY OF TYLER, TEXAS —CIP CONTRACT REvisiON DATE: 05.14.2021

Accompanying this proposal is a [J Bid Bond, [] Certified Check, or [ Cashier's Check
payable to the City of Tyler for:

AMOUNT:
Dollars

and Cents

$

The undersigned certifies that the bid prices contained in this proposal have been carefully
checked and are submitted as correct and final.

Receiptis hereby acknowledged of the following addenda to the Contract Documents:

ADDENDUM NO. 1 Received
ADDENDUM NO. 2 Received
ADDENDUM NO. 3 Received
ADDENDUMNO. 4 Received
ADDENDUM NO. 5 Received
Bidder Street Address
Signature City, State, Zip
Printed Name Telephone Number
Title Date
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CITY OF TYLER, TEXAS — CIP CONTRACT REVISION DATE: 01.28.2020

Section 5 PROPOSAL

[Insert Proposal Here]
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CITY OF TYLER, TEXAS —CIP CONTRACT REvisiON DATE: 05.14.2021

BID SUMMARY

BASE BID TOTAL

Dollars
and Cents
$
ADD ALTERNATES TOTAL
Dollars
and Cents
$
ADD DEDUCT TOTAL
(BASE BID TOTAL) - (ITEM 10) + (ADD ALTERNATES) = TOTAL BID
Dollars
and Cents

STATEMENT OF MATERIALS AND OTHER CHARGES

For purposes of complying with TEX. TAX CODE ANN. Title 2., Subtitle E., Chapter 151,
Subchapter C. § 151.056; Subchapter H. § 151.301, § 151.309, § 151.311, the CONTRACTOR
agrees that the charges for any material incorporated into the project in excess of the estimated
quantity provided for herein will be no less than the invoice price for such material to the
CONTRACTOR.

Value of Materials Incorporated Into the Project: $
Value of All Other Charges: $
*Total: $
* This statement may be submitted with Proposal and the total must agree with the total

bid figure shown in the Bid Summary section above.
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